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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU

     CALL ORDER   : 001                     CONTRACT ID : T200751201.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/11                DISTRICT    : N1

     STATE/FEDERAL AID NO: HPP-2005(028)    CONTRACT TIME :  391  WORKING DAYS (AVAILABLE DAYS)

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : HPP-2005(028)

     THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS,

     CONSTRUCTING TRACKBED AND PLACING BALLAST STONE ALONG

     AMTRAK'S NORTHEAST

     CORRIDOR (NEC), RECONSTRUCTING AN EXISTING RAILROAD BRIDGE

     AND ABUTMENTS, INSTALLING SCOUR PROTECTION BENEATH RAILROAD

     BRIDGE, CONSTRUCTING RETAINING WALLS, CONSTRUCTING DITCHES

     AND OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE

     LOCATION, NOTES AND DETAILS SHOWN ON THE PLANS AND AS

     DIRECTED BY THE ENGINEER.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 01/20/12 to vendor MUMFORD & MILLER CONCRETE, INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     7,423,649.89    100.7623% 100.0000%

   1    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $     7,367,485.50    100.0000%  99.2434%

   2    ALLAN A MYERS L. P., PO BOX 98, WORCESTER, PA, 19490                             $     8,732,859.99    118.5324% 117.6357%

   3    A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331          $     9,553,278.50    129.6681% 128.6871%

   4    CROSSING CONSTRUCTION CO INC, PO BOX 88, WASHINGTON CROSSING, PA, 18977          $    11,614,338.90    157.6432% 156.4505%

                       JJID INC                                                                            IRREGULAR

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   RAIL

                                          |                             |                             |

0010 201000                          LUMP |   50000.00000       50000.00|   63600.00000       63600.00|  150000.00000      150000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                3300.000  CY   |      12.60490       41596.17|      22.40000       73920.00|      55.00000      181500.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 202502               14500.000  SY   |       5.00000       72500.00|       7.60000      110200.00|       2.00000       29000.00

  GRADING AND RESHAPING EXISTING SUBGRADE |                             |                             |

0060 202563                  42.000  EACH |      65.00000        2730.00|     160.00000        6720.00|     248.00000       10416.00

  DEFORMATION MONITORING POINT            |                             |                             |

0070 202564               22848.000  EACH |       8.00000      182784.00|      20.00000      456960.00|      13.88000      317130.24

  FIELD SURVEY AND DATA REDUCTION FOR     |                             |                             |

  DEFORMATION MONITORING POINT            |                             |                             |

0080 202565                  20.000  EACH |     520.00000       10400.00|     500.00000       10000.00|     644.41000       12888.20

  TILT PLATES                             |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU

     CALL ORDER   : 001                     CONTRACT ID : T200751201.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0090 202566                5480.000  EACH |       6.00000       32880.00|      20.00000      109600.00|      22.68000      124286.40

  FIELD READING AND DATA REDUCTION FOR    |                             |                             |

  TILT PLATES                             |                             |                             |

0100 202567                   6.000  EACH |     150.00000         900.00|     215.00000        1290.00|     534.09000        3204.54

  CRACK GAUGES                            |                             |                             |

0110 202568                 258.000  EACH |      10.00000        2580.00|      40.00000       10320.00|     118.57000       30591.06

  FIELD READING AND PLOTTING FOR CRACK    |                             |                             |

  GAUGES                                  |                             |                             |

0120 203500                1750.000  CY   |      85.00000      148750.00|     133.00000      232750.00|     126.42000      221235.00

  HYDRAULIC EXCAVATION                    |                             |                             |

0130 207000                 726.000  CY   |      23.45582       17028.93|      22.40000       16262.40|     315.96000      229386.96

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0140 207505                          LUMP |  795450.00000      795450.00|  860900.00000      860900.00|  500000.00000      500000.00

  SUPPORT OF EXCAVATION                   |                             |                             |

0150 208000                 100.000  CY   |      19.06368        1906.37|      22.40000        2240.00|      15.00000        1500.00

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0160 209001                 500.000  CY   |      18.31524        9157.62|      28.00000       14000.00|      57.00000       28500.00

  BORROW, TYPE A                          |                             |                             |

0170 209002                 500.000  CY   |      23.06574       11532.87|      32.00000       16000.00|      59.00000       29500.00

  BORROW, TYPE B                          |                             |                             |

0180 210000                 726.000  CY   |      14.07310       10217.07|      17.50000       12705.00|      33.00000       23958.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0190 212000                1000.000  CY   |      11.64604       11646.04|      33.60000       33600.00|      47.22000       47220.00

  UNDERCUT EXCAVATION                     |                             |                             |

0200 250000                 200.000  CY   |      13.21790        2643.58|      33.60000        6720.00|      26.82000        5364.00

  SEDIMENT REMOVAL                        |                             |                             |

0210 251000                5080.000  LF   |       1.60809        8169.10|       2.70000       13716.00|      11.82000       60045.60

  SILT FENCE                              |                             |                             |

0220 254000                  75.000  TON  |      43.69401        3277.05|      34.00000        2550.00|     131.35000        9851.25

  STONE CHECK DAM                         |                             |                             |

0230 255000                 200.000  CY   |      15.03476        3006.95|      22.40000        4480.00|      58.45000       11690.00

  SEDIMENT TRAP                           |                             |                             |

0240 268000                 225.000  TON  |      24.59510        5533.90|      35.00000        7875.00|      82.10000       18472.50

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0250 269000                1500.000  LF   |      16.74219       25113.29|      19.50000       29250.00|      28.24000       42360.00

  TURBIDITY CURTAIN, FLOATING             |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU

     CALL ORDER   : 001                     CONTRACT ID : T200751201.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0260 270000                   3.000  EACH |    1103.64409        3310.93|     875.00000        2625.00|    2484.34000        7453.02

  PORTABLE SEDIMENT TANK                  |                             |                             |

0270 302005                3200.000  TON  |      28.29455       90542.56|      27.00000       86400.00|      21.74000       69568.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0280 302012                 370.000  TON  |      39.66661       14676.65|      33.00000       12210.00|      55.97000       20708.90

  DELAWARE NO. 57 STONE                   |                             |                             |

0290 302512                5900.000  TON  |      65.00000      383500.00|      30.50000      179950.00|      34.23000      201957.00

  FURNISH AND PLACE STONE                 |                             |                             |

0300 601514                  96.000  LF   |     210.00000       20160.00|     415.00000       39840.00|     293.00000       28128.00

  RAILROAD AT GRADE CROSSING              |                             |                             |

0310 601520                          LUMP |   10000.00000       10000.00|   61000.00000       61000.00|   20800.36000       20800.36

  TEMPORARY TIMBER MAT                    |                             |                             |

0320 602001                 317.000  CY   |     535.39821      169721.23|     620.00000      196540.00|     672.04000      213036.68

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  A                                       |                             |                             |

0330 602018                  37.000  CY   |    1300.00000       48100.00|    1965.00000       72705.00|    1569.97000       58088.89

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  D                                       |                             |                             |

0340 602530                 200.000  CY   |     900.00000      180000.00|     465.00000       93000.00|     579.50000      115900.00

  GROUT REPAIRS FOR SUBSTRUCTURE          |                             |                             |

0350 602614                3825.000  SF   |     125.00000      478125.00|      33.75000      129093.75|      71.65000      274061.25

  UNDERWATER REVETMENT MATTRESS           |                             |                             |

0360 602625                6875.000  SF   |      20.00000      137500.00|      50.00000      343750.00|      56.06000      385412.50

  POST AND PLANK RETAINING WALL           |                             |                             |

0370 602789                 465.000  CY   |    1500.00000      697500.00|     630.00000      292950.00|     483.32000      224743.80

  UNDERWATER GROUT FILLED GEOTEXTILE      |                             |                             |

  GROUT BAG                               |                             |                             |

0380 603000               41014.000  LB   |       0.99685       40884.81|       1.00000       41014.00|       1.60000       65622.40

  BAR REINFORCEMENT                       |                             |                             |

0390 604000                7767.000  LB   |       1.41963       11026.27|       1.15000        8932.05|       1.85000       14368.95

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0400 605001                3800.000  LB   |       4.00000       15200.00|      16.00000       60800.00|      32.55000      123690.00

  STEEL STRUCTURES                        |                             |                             |

0410 605522                          LUMP |   15000.00000       15000.00|   27500.00000       27500.00|   19950.00000       19950.00

  URETHANE PAINT SYSTEM, EXISTING STEEL   |                             |                             |

0420 605533                          LUMP |   25500.00000       25500.00|   48800.00000       48800.00|   92081.38000       92081.38

  CLEANING EXISTING STEEL STRUCTURES,     |                             |                             |

  HAZARDOUS BASE, (L.S.)                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU

     CALL ORDER   : 001                     CONTRACT ID : T200751201.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0430 605578                 300.000  EACH |      35.00000       10500.00|      87.00000       26100.00|     892.27000      267681.00

  REPLACING STEEL RIVETS/BOLTS            |                             |                             |

0440 605626                          LUMP |   45000.00000       45000.00|   99400.00000       99400.00|  400000.00000      400000.00

  DISMANTLE AND ERECT BRIDGE              |                             |                             |

  SUPERSTRUCTURE                          |                             |                             |

0450 605651                   4.000  EACH |    1300.00000        5200.00|    5575.00000       22300.00|    7500.00000       30000.00

  REPLACING BRIDGE BEARING, SPECIAL       |                             |                             |

0460 605655                  12.000  EACH |     400.00000        4800.00|     360.00000        4320.00|     509.23000        6110.76

  BEARING ANCHOR BOLT REPLACEMENT         |                             |                             |

0470 605728                          LUMP |   60000.00000       60000.00|   94100.00000       94100.00|  250000.00000      250000.00

  SUPERSTRUCTURE                          |                             |                             |

0480 606001                 554.000  LF   |     150.00000       83100.00|      91.00000       50414.00|     147.00000       81438.00

  METAL BRIDGE RAILING, STEEL             |                             |                             |

0490 608000                  55.000  TON  |      30.21144        1661.63|      33.00000        1815.00|      36.23000        1992.65

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0500 612031                 412.000  LF   |      75.00000       30900.00|      85.00000       35020.00|      75.79000       31225.48

  REINFORCED CONCRETE PIPE, 24", CLASS V  |                             |                             |

0510 614005                  30.000  LF   |      45.00000        1350.00|      83.00000        2490.00|      64.59000        1937.70

  GALVANIZED CORRUGATED STEEL PIPE, 24",  |                             |                             |

  16 GAGE, 2 2/3" X 1/2" CORRUGATION      |                             |                             |

0520 614817                 586.000  LF   |     175.00000      102550.00|     390.00000      228540.00|     192.18000      112617.48

  BORE 20" STEEL PIPE CASING              |                             |                             |

0530 617005                   2.000  EACH |    1072.17622        2144.35|    1250.00000        2500.00|    1255.89000        2511.78

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |

0540 617515                   1.000  EACH |  160000.00000      160000.00|  245400.00000      245400.00|  123664.08000      123664.08

  HEADWALL                                |                             |                             |

0550 618060                7434.000  LF   |      30.00000      223020.00|      37.60000      279518.40|      46.90000      348654.60

  STEEL H PILES, HP 12 X 53               |                             |                             |

0560 619040                7434.000  LF   |      30.00000      223020.00|      33.30000      247552.20|     101.10000      751577.40

  INSTALL STEEL H PILES, HP 12 X 53       |                             |                             |

0570 619520                7922.000  LF   |     125.00000      990250.00|      57.00000      451554.00|      83.23000      659348.06

  DRILLED MICROPILES                      |                             |                             |

0580 619521                   6.000  EACH |    5000.00000       30000.00|   30250.00000      181500.00|   13375.48000       80252.88

  MICROPILE LOAD TESTING                  |                             |                             |

0590 708512                   1.000  EACH |    4935.40541        4935.41|    5400.00000        5400.00|    4498.61000        4498.61

  DRAINAGE INLET, SPECIAL I               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU

     CALL ORDER   : 001                     CONTRACT ID : T200751201.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0600 710504                   1.000  EACH |     754.45617         754.46|     600.00000         600.00|     865.20000         865.20

  ADJUSTING MANHOLES                      |                             |                             |

0610 712020                  30.000  TON  |      46.65071        1399.52|      34.00000        1020.00|      54.90000        1647.00

  RIPRAP, R-4                             |                             |                             |

0620 712021                 455.000  TON  |      38.97753       17734.78|      37.50000       17062.50|      43.43000       19760.65

  RIPRAP, R-5                             |                             |                             |

0630 712023                 735.000  TON  |      41.30058       30355.93|      40.00000       29400.00|      60.29000       44313.15

  RIPRAP, R-7                             |                             |                             |

0640 713002                1800.000  SY   |       1.95270        3514.86|       3.25000        5850.00|       2.55000        4590.00

  GEOTEXTILES, SEPARATION                 |                             |                             |

0650 713003                 550.000  SY   |       2.86583        1576.21|       3.25000        1787.50|      12.43000        6836.50

  GEOTEXTILES, RIPRAP                     |                             |                             |

0660 727014                2000.000  LF   |       1.74520        3490.40|       2.00000        4000.00|       2.94000        5880.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0670 727015                   5.000  EACH |     154.82857         774.14|     275.00000        1375.00|     136.11000         680.55

  MONUMENTS                               |                             |                             |

0680 732002                4000.000  SY   |       6.57072       26282.88|       6.00000       24000.00|       9.01000       36040.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0690 734018                1500.000  SY   |       0.67034        1005.51|       1.00000        1500.00|       1.06000        1590.00

  TEMPORARY GRASS SEEDING, WET GROUND     |                             |                             |

0700 734508               20000.000  SY   |       1.00000       20000.00|       0.50000       10000.00|       0.63000       12600.00

  TEMPORARY SEED MIX                      |                             |                             |

0710 734510                   3.000  ACRE |     550.00000        1650.00|    1200.00000        3600.00|     587.83000        1763.49

  REFERTILIZATION OF PERMANENT SEED MIX   |                             |                             |

0720 734522                1245.000  SY   |       2.42000        3012.90|       1.00000        1245.00|       1.29000        1606.05

  SEED MIX #1                             |                             |                             |

0730 734523                2000.000  SY   |       2.42000        4840.00|       1.00000        2000.00|       2.35000        4700.00

  SEED MIX #2                             |                             |                             |

0740 734524                9176.000  SY   |       2.42000       22205.92|       1.25000       11470.00|       1.29000       11837.04

  SEED MIX #3                             |                             |                             |

0750 735533               11176.000  SY   |       1.65916       18542.77|       2.20000       24587.20|       2.94000       32857.44

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0760 735535                1245.000  SY   |       1.87976        2340.30|       2.50000        3112.50|       3.12000        3884.40

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0770 743056                6000.000  HOUR |      41.67000      250020.00|      41.67000      250020.00|      41.67000      250020.00

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0780 743065                1000.000  HOUR |      60.42000       60420.00|      60.42000       60420.00|      60.42000       60420.00

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |
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     CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0790 756000                1000.000  TON  |      75.00000       75000.00|      44.70000       44700.00|      21.61000       21610.00

  SAND                                    |                             |                             |

0800 759501                  24.000  EAMO |    4625.69231      111016.62|    3450.00000       82800.00|    3200.00000       76800.00

  FIELD OFFICE, SPECIAL                   |                             |                             |

0810 763000                          LUMP |  250000.00000      250000.00|  300000.00000      300000.00|  425000.00000      425000.00

  INITIAL EXPENSE                         |                             |                             |

0820 763501                          LUMP |  185000.00000      185000.00|  270000.00000      270000.00|   80000.00000       80000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0830 763502                          LUMP |  100000.00000      100000.00|  146600.00000      146600.00|  100000.00000      100000.00

  MAINTENANCE OF RAILROAD TRAFFIC         |                             |                             |

0840 763508                          LUMP |   10000.00000       10000.00|     500.00000         500.00|    9308.72000        9308.72

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0850 763509                  18.000  EAMO |     226.16192        4070.91|     100.00000        1800.00|      94.44000        1699.92

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

0860 763522                          LUMP |   10500.00000       10500.00|    1500.00000        1500.00|   24005.34000       24005.34

  COAST GUARD SPECIFIC CONDITIONS         |                             |                             |

0870 763623                          LUMP |   23000.00000       23000.00|   14500.00000       14500.00|   27360.68000       27360.68

  NETTING MIGRATORY BIRD EXCLUSION        |                             |                             |

0880 763624                          LUMP |  208200.00000      208200.00|   12300.00000       12300.00|  100000.00000      100000.00

  SCOUR PROTECTION                        |                             |                             |

0890 763635                          LUMP |  102000.00000      102000.00|   65900.00000       65900.00|    9300.00000        9300.00

  RAILROAD ACCESS PERMITS                 |                             |                             |

0900 763636                   8.000  HOUR |     750.00000        6000.00|    1238.00000        9904.00|    2072.10000       16576.80

  RAILROAD TIME DELAY - HEAVY OPERATIONS  |                             |                             |

0910 763680                 150.000  HOUR |     500.00000       75000.00|    1100.00000      165000.00|     837.35000      125602.50

  RAILROAD TIME DELAY - MEDIUM OPERATIONS |                             |                             |

0920 763681                  80.000  HOUR |     312.00000       24960.00|     353.00000       28240.00|     456.54000       36523.20

  RAILROAD TIME DELAY - LIGHT OPERATIONS  |                             |                             |

     SECTION TOTALS                       |           $     7,423,649.89|           $     7,367,485.50|           $     8,732,859.99

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     7,423,649.89|           $     7,367,485.50|           $     8,732,859.99

====================================================================================================================================

     DBE GOALS                             |                 0         %|                  14        %|                  14        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU

     CALL ORDER   : 001                     CONTRACT ID : T200751201.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |A-DEL CONSTRUCTION CO INC    |CROSSING CONSTRUCTION CO INC |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   RAIL

                                          |                             |                             |

0010 201000                          LUMP |  200000.00000      200000.00|   50000.00000       50000.00|

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                3300.000  CY   |      49.00000      161700.00|      40.00000      132000.00|

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 202502               14500.000  SY   |      12.75000      184875.00|      20.00000      290000.00|

  GRADING AND RESHAPING EXISTING SUBGRADE |                             |                             |

0060 202563                  42.000  EACH |     250.00000       10500.00|     100.00000        4200.00|

  DEFORMATION MONITORING POINT            |                             |                             |

0070 202564               22848.000  EACH |       1.00000       22848.00|      30.00000      685440.00|

  FIELD SURVEY AND DATA REDUCTION FOR     |                             |                             |

  DEFORMATION MONITORING POINT            |                             |                             |

0080 202565                  20.000  EACH |     735.00000       14700.00|     300.00000        6000.00|

  TILT PLATES                             |                             |                             |

0090 202566                5480.000  EACH |       1.00000        5480.00|       8.00000       43840.00|

  FIELD READING AND DATA REDUCTION FOR    |                             |                             |

  TILT PLATES                             |                             |                             |

0100 202567                   6.000  EACH |    1000.00000        6000.00|      80.00000         480.00|

  CRACK GAUGES                            |                             |                             |

0110 202568                 258.000  EACH |     262.60000       67750.80|      25.00000        6450.00|

  FIELD READING AND PLOTTING FOR CRACK    |                             |                             |

  GAUGES                                  |                             |                             |

0120 203500                1750.000  CY   |      50.00000       87500.00|     700.00000     1225000.00|

  HYDRAULIC EXCAVATION                    |                             |                             |

0130 207000                 726.000  CY   |      15.00000       10890.00|      65.00000       47190.00|

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0140 207505                          LUMP | 1000000.00000     1000000.00|  400000.00000      400000.00|

  SUPPORT OF EXCAVATION                   |                             |                             |

0150 208000                 100.000  CY   |      81.63000        8163.00|      95.00000        9500.00|

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0160 209001                 500.000  CY   |      40.00000       20000.00|      29.00000       14500.00|

  BORROW, TYPE A                          |                             |                             |

0170 209002                 500.000  CY   |      41.00000       20500.00|      29.00000       14500.00|

  BORROW, TYPE B                          |                             |                             |

0180 210000                 726.000  CY   |      25.00000       18150.00|      29.00000       21054.00|

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU

     CALL ORDER   : 001                     CONTRACT ID : T200751201.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |A-DEL CONSTRUCTION CO INC    |CROSSING CONSTRUCTION CO INC |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0190 212000                1000.000  CY   |      35.00000       35000.00|      50.00000       50000.00|

  UNDERCUT EXCAVATION                     |                             |                             |

0200 250000                 200.000  CY   |      20.00000        4000.00|     125.00000       25000.00|

  SEDIMENT REMOVAL                        |                             |                             |

0210 251000                5080.000  LF   |       1.60000        8128.00|      10.00000       50800.00|

  SILT FENCE                              |                             |                             |

0220 254000                  75.000  TON  |      50.00000        3750.00|     100.00000        7500.00|

  STONE CHECK DAM                         |                             |                             |

0230 255000                 200.000  CY   |     117.43000       23486.00|      65.00000       13000.00|

  SEDIMENT TRAP                           |                             |                             |

0240 268000                 225.000  TON  |      30.00000        6750.00|     150.00000       33750.00|

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0250 269000                1500.000  LF   |      15.00000       22500.00|      50.00000       75000.00|

  TURBIDITY CURTAIN, FLOATING             |                             |                             |

0260 270000                   3.000  EACH |    1700.00000        5100.00|    2500.00000        7500.00|

  PORTABLE SEDIMENT TANK                  |                             |                             |

0270 302005                3200.000  TON  |      24.25000       77600.00|      45.00000      144000.00|

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0280 302012                 370.000  TON  |      40.00000       14800.00|      46.00000       17020.00|

  DELAWARE NO. 57 STONE                   |                             |                             |

0290 302512                5900.000  TON  |      32.00000      188800.00|      47.00000      277300.00|

  FURNISH AND PLACE STONE                 |                             |                             |

0300 601514                  96.000  LF   |     250.00000       24000.00|     100.00000        9600.00|

  RAILROAD AT GRADE CROSSING              |                             |                             |

0310 601520                          LUMP |   30000.00000       30000.00|  100000.00000      100000.00|

  TEMPORARY TIMBER MAT                    |                             |                             |

0320 602001                 317.000  CY   |     650.00000      206050.00|     600.00000      190200.00|

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  A                                       |                             |                             |

0330 602018                  37.000  CY   |    1750.00000       64750.00|    3000.00000      111000.00|

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  D                                       |                             |                             |

0340 602530                 200.000  CY   |     465.00000       93000.00|     500.00000      100000.00|

  GROUT REPAIRS FOR SUBSTRUCTURE          |                             |                             |

0350 602614                3825.000  SF   |      60.75000      232368.75|      90.00000      344250.00|

  UNDERWATER REVETMENT MATTRESS           |                             |                             |

0360 602625                6875.000  SF   |      60.00000      412500.00|     125.00000      859375.00|

  POST AND PLANK RETAINING WALL           |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 01/20/12

                                                                                                                   PAGE : 001 -9

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU

     CALL ORDER   : 001                     CONTRACT ID : T200751201.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |A-DEL CONSTRUCTION CO INC    |CROSSING CONSTRUCTION CO INC |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0370 602789                 465.000  CY   |     630.00000      292950.00|     750.00000      348750.00|

  UNDERWATER GROUT FILLED GEOTEXTILE      |                             |                             |

  GROUT BAG                               |                             |                             |

0380 603000               41014.000  LB   |       1.65000       67673.10|       2.00000       82028.00|

  BAR REINFORCEMENT                       |                             |                             |

0390 604000                7767.000  LB   |       2.00000       15534.00|       2.20000       17087.40|

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0400 605001                3800.000  LB   |      17.50000       66500.00|      31.00000      117800.00|

  STEEL STRUCTURES                        |                             |                             |

0410 605522                          LUMP |    8850.00000        8850.00|   12000.00000       12000.00|

  URETHANE PAINT SYSTEM, EXISTING STEEL   |                             |                             |

0420 605533                          LUMP |   49675.00000       49675.00|   65000.00000       65000.00|

  CLEANING EXISTING STEEL STRUCTURES,     |                             |                             |

  HAZARDOUS BASE, (L.S.)                  |                             |                             |

0430 605578                 300.000  EACH |     130.00000       39000.00|      37.00000       11100.00|

  REPLACING STEEL RIVETS/BOLTS            |                             |                             |

0440 605626                          LUMP |  425000.00000      425000.00|  120000.00000      120000.00|

  DISMANTLE AND ERECT BRIDGE              |                             |                             |

  SUPERSTRUCTURE                          |                             |                             |

0450 605651                   4.000  EACH |    5250.00000       21000.00|    3700.00000       14800.00|

  REPLACING BRIDGE BEARING, SPECIAL       |                             |                             |

0460 605655                  12.000  EACH |     400.00000        4800.00|     150.00000        1800.00|

  BEARING ANCHOR BOLT REPLACEMENT         |                             |                             |

0470 605728                          LUMP |  225000.00000      225000.00|  216000.00000      216000.00|

  SUPERSTRUCTURE                          |                             |                             |

0480 606001                 554.000  LF   |     190.00000      105260.00|     125.00000       69250.00|

  METAL BRIDGE RAILING, STEEL             |                             |                             |

0490 608000                  55.000  TON  |     218.00000       11990.00|      50.00000        2750.00|

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0500 612031                 412.000  LF   |      75.00000       30900.00|     100.00000       41200.00|

  REINFORCED CONCRETE PIPE, 24", CLASS V  |                             |                             |

0510 614005                  30.000  LF   |      60.00000        1800.00|     110.00000        3300.00|

  GALVANIZED CORRUGATED STEEL PIPE, 24",  |                             |                             |

  16 GAGE, 2 2/3" X 1/2" CORRUGATION      |                             |                             |

0520 614817                 586.000  LF   |      55.00000       32230.00|     250.00000      146500.00|

  BORE 20" STEEL PIPE CASING              |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU

     CALL ORDER   : 001                     CONTRACT ID : T200751201.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |A-DEL CONSTRUCTION CO INC    |CROSSING CONSTRUCTION CO INC |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0530 617005                   2.000  EACH |    1000.00000        2000.00|    1500.00000        3000.00|

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU

     CALL ORDER   : 001                     CONTRACT ID : T200751201.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |A-DEL CONSTRUCTION CO INC    |CROSSING CONSTRUCTION CO INC |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0540 617515                   1.000  EACH |  255000.00000      255000.00|    4000.00000        4000.00|

  HEADWALL                                |                             |                             |

0550 618060                7434.000  LF   |      38.50000      286209.00|      46.00000      341964.00|

  STEEL H PILES, HP 12 X 53               |                             |                             |

0560 619040                7434.000  LF   |     165.00000     1226610.00|     126.00000      936684.00|

  INSTALL STEEL H PILES, HP 12 X 53       |                             |                             |

0570 619520                7922.000  LF   |      77.75000      615935.50|     101.00000      800122.00|

  DRILLED MICROPILES                      |                             |                             |

0580 619521                   6.000  EACH |   30000.00000      180000.00|   18000.00000      108000.00|

  MICROPILE LOAD TESTING                  |                             |                             |

0590 708512                   1.000  EACH |    4000.00000        4000.00|    2400.00000        2400.00|

  DRAINAGE INLET, SPECIAL I               |                             |                             |

0600 710504                   1.000  EACH |    2500.00000        2500.00|    1400.00000        1400.00|

  ADJUSTING MANHOLES                      |                             |                             |

0610 712020                  30.000  TON  |      65.00000        1950.00|      68.00000        2040.00|

  RIPRAP, R-4                             |                             |                             |

0620 712021                 455.000  TON  |      65.00000       29575.00|      68.00000       30940.00|

  RIPRAP, R-5                             |                             |                             |

0630 712023                 735.000  TON  |      65.00000       47775.00|      90.00000       66150.00|

  RIPRAP, R-7                             |                             |                             |

0640 713002                1800.000  SY   |       2.00000        3600.00|       3.00000        5400.00|

  GEOTEXTILES, SEPARATION                 |                             |                             |

0650 713003                 550.000  SY   |      15.00000        8250.00|      49.00000       26950.00|

  GEOTEXTILES, RIPRAP                     |                             |                             |

0660 727014                2000.000  LF   |       7.50000       15000.00|       5.00000       10000.00|

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0670 727015                   5.000  EACH |     325.00000        1625.00|     400.00000        2000.00|

  MONUMENTS                               |                             |                             |

0680 732002                4000.000  SY   |      15.02000       60080.00|      10.00000       40000.00|

  TOPSOIL, 6" DEPTH                       |                             |                             |

0690 734018                1500.000  SY   |       1.00000        1500.00|       0.75000        1125.00|

  TEMPORARY GRASS SEEDING, WET GROUND     |                             |                             |

0700 734508               20000.000  SY   |       0.40000        8000.00|       0.40000        8000.00|

  TEMPORARY SEED MIX                      |                             |                             |

0710 734510                   3.000  ACRE |    1100.00000        3300.00|    1000.00000        3000.00|

  REFERTILIZATION OF PERMANENT SEED MIX   |                             |                             |

0720 734522                1245.000  SY   |       1.25000        1556.25|       1.25000        1556.25|

  SEED MIX #1                             |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU

     CALL ORDER   : 001                     CONTRACT ID : T200751201.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |A-DEL CONSTRUCTION CO INC    |CROSSING CONSTRUCTION CO INC |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0730 734523                2000.000  SY   |       1.25000        2500.00|       1.25000        2500.00|

  SEED MIX #2                             |                             |                             |

0740 734524                9176.000  SY   |       1.00000        9176.00|       1.50000       13764.00|

  SEED MIX #3                             |                             |                             |

0750 735533               11176.000  SY   |       1.60000       17881.60|       0.50000        5588.00|

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0760 735535                1245.000  SY   |       2.30000        2863.50|       2.25000        2801.25|

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0770 743056                6000.000  HOUR |      41.67000      250020.00|      41.67000      250020.00|

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0780 743065                1000.000  HOUR |      60.42000       60420.00|      60.42000       60420.00|

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |

0790 756000                1000.000  TON  |      40.00000       40000.00|      90.00000       90000.00|

  SAND                                    |                             |                             |

0800 759501                  24.000  EAMO |    4575.00000      109800.00|    4300.00000      103200.00|

  FIELD OFFICE, SPECIAL                   |                             |                             |

0810 763000                          LUMP |  610000.00000      610000.00|  580000.00000      580000.00|

  INITIAL EXPENSE                         |                             |                             |

0820 763501                          LUMP |  450000.00000      450000.00|  700000.00000      700000.00|

  CONSTRUCTION ENGINEERING                |                             |                             |

0830 763502                          LUMP |  125000.00000      125000.00|  400000.00000      400000.00|

  MAINTENANCE OF RAILROAD TRAFFIC         |                             |                             |

0840 763508                          LUMP |   17500.00000       17500.00|    3000.00000        3000.00|

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0850 763509                  18.000  EAMO |     575.00000       10350.00|     500.00000        9000.00|

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

0860 763522                          LUMP |    8000.00000        8000.00|    5000.00000        5000.00|

  COAST GUARD SPECIFIC CONDITIONS         |                             |                             |

0870 763623                          LUMP |   47500.00000       47500.00|   45000.00000       45000.00|

  NETTING MIGRATORY BIRD EXCLUSION        |                             |                             |

0880 763624                          LUMP |  215000.00000      215000.00|   25000.00000       25000.00|

  SCOUR PROTECTION                        |                             |                             |

0890 763635                          LUMP |   10000.00000       10000.00|  125000.00000      125000.00|

  RAILROAD ACCESS PERMITS                 |                             |                             |

0900 763636                   8.000  HOUR |    2500.00000       20000.00|    2500.00000       20000.00|

  RAILROAD TIME DELAY - HEAVY OPERATIONS  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU

     CALL ORDER   : 001                     CONTRACT ID : T200751201.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |A-DEL CONSTRUCTION CO INC    |CROSSING CONSTRUCTION CO INC |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0910 763680                 150.000  HOUR |     500.00000       75000.00|     750.00000      112500.00|

  RAILROAD TIME DELAY - MEDIUM OPERATIONS |                             |                             |

0920 763681                  80.000  HOUR |     350.00000       28000.00|     400.00000       32000.00|

  RAILROAD TIME DELAY - LIGHT OPERATIONS  |                             |                             |

     SECTION TOTALS                       |           $     9,553,278.50|           $    11,614,338.90|           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     9,553,278.50|           $    11,614,338.90|           $

====================================================================================================================================

     DBE GOALS                             |                 14        %|                  14        %|                            %

====================================================================================================================================


